SECTION 905-- PROPOSAL (CONTINUED)

| (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement~F (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) perc@ the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is final Iyg ted.

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid /%ereby agreethat in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of d, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my ) failure to execute the
contract as proposed. It isunderstood that in case | am (we are) not awarded the work, the check wilNde returned as provided in
the Specifications. Q\

Bidder acknowledges receipt of and has added to and made a part of the proposal and ract documents the following
addendum (addenda):

QS
ADDENDUM NO. 1 DATED 8/15/2006 ADDENDUM NO. QV" DATED

ADDENDUM NO DATED ADDENDUM NOA! DATED
N
Number Description TOTAL ADDENDA:\i 1

(Must agree with tot@ddendaissued prior to opening of bids)

Respectfully Sybiitted,
>

1 Revised Supp. to NTB 696, replaces same;
Revised Progress Schedule, replaces same.

DATE Q_V‘
$
QO Contractor
8\ Signature

Q
N

Q>  ADDRESS
&

@ CITY, STATE, ZIP
§ PHONE
QQ/ FAX
Vel E-MAIL
NI
(Tobefilledinif acorporati9\r$,?‘
Our corporation j <%Piartered under the Laws of the State of and the names,
titles and business addm@ of the executives are as follows:
<
President Address
K2
Q}C Secretary Address
QQ
N Treasurer Address
'Y

The following is my (our) itemized proposal.

BR-0016-03(025) / 102447 Chickasaw County(ies)
Revised 09/21/2005



SUPPLEMENT TO NOTICE TO BIDDERSNO. 696
DATE: 04/06/2006

The goal is_ 10 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for
this project on the MDOT website (http://www.gomdot.com/bidsystem/) for results. Bid
tabulations are usually posted by 3:00 pm on Letting Day.

Form OCR-481 is available at http://www.gomdot.com/business/dbe/pdf/OCR_481.pdf or by
calling 601-359-7466.

All OCR-481s must be returned within 10 days following the bid letting to the MDOT Office of
Civil Rights, P.O. Box 1850, Jackson, MS 39215-1850.

For answers to questions, contact the MDOT Office of Civil Rights at (601) 359-7466.

The bidder’ s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of “Safe,
Accountable, Flexible, Efficient Transportation Equity Act, A Legacy For Users (SAFETEA-
LU)” and “Part 26, Title 49, Code of Federal Regulation” that the bidder has made a good
faith effort to meet the contract goal for DBE participation for which this proposal is
submitted.

A pre-bid meeting will be held in the first floor auditorium of the Mississippi Department of
Transportation Administration Building, 401 North West Street, Jackson, Mississippi at 2:00
P.M. on the day preceding the date of the bid opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.




FORMCS0:807 YeAr _2007 PROGRESS SCHEDULE YEAR _2008 PROJECTNUMBER  BR-0016-03(025) / 102447
Rev. 05/ 2004 FOR USE WITH COLUMN "C" IN THE TABLE OF TIME UNITS COUNTY C

hickasaw County
WORK PHASE PHASE
REFERENCE NUMBERS JAN| FEB| MAR | APRIL MAY JUNE JuLy AUGUST SEPTEMBER | OCTOBER | NOV DEGJAN| FEB | MAR | APRIL MAY JUNE JuLy AUGUST SEPTEMBER | OCTOBER | NOV [EC( NO. | AVTU
NO. | DESCRIPTION VALUE
10-140,350-370,610-630
1 660-710,790-800,940-96! ]
2 |Excavation 150-340,530-600 m
Base &
3 | Paving 380-480,520, 640-650
4 |Bridges 500-510, 810-930 13— e
Pavement o
5 | Marking 490,720-780
YEAR 2009
con't ’
1 | Miscellaneous 495
con't
2 | Excavation 48
con't Base &
3 Paving 4‘10 482
con't
4 | Bridges 464
con't| Pavement
5| Marking 482 ey 495
LET:  August 22, 2006
NOA: Sept. 12, 2006
NTP /&
BCT: March 8, 2007
TU. 495
cg
MONTH JAN| FEB| MAR | APRIL MAY JUNE JuLY AUGUST SEPTEMBER | OCTOBER | NOV_DEGJAN| FEB | MAR | APRIL MAY JUNE JULY AUGUST SEPTEMBER | OCTOBER | NOV_EG 180
TIME UNITS PER MONTH 6] 8 | N 14 19 22 23 23 22 17 46| 8 | 1 14 19 22 23 23 22 17 1|4 T;gggg}\?
CUMULATIVE TIME UNITS




